5032-09434

ADDENDUM NUMBER 1

MARCIA COGGS HUMAN SERVICES CENTER
HVAC RENOVATIONS

RE-BID

Site #340, Bldg. #5600

1220 West Vliet Street

Milwaukee, WI

Project Number: S032-09434
Date of Addendum: March 26, 2012

This Addendum to the Contract Documents is issued to modify, explain or correct the original
documents, dated February 29, 2012, and is hereby made part of the Contract Documents.
Acknowledge receipt of this Addendum in the space provided on the Bid Form, or bid may be
rejected.

1. DRAWINGS
a. Remove all references to phasing of the work for this project. The owner will not
relocate occupants and shall occupy the entire floor for the Base Bid and
Alternate A; therefore, no phasing of work is required.
b. See the attached sketch M1 for additional information on the HWS/R and CWS/R
piping tie-in points for Alternate A.

2. SPECIFICATIONS
a. Replace the original specification section 01100 SUMMARY as provided in the
Project Manual and replace it with the attached revised 01100 SUMMARY that is
attached to and issued as part of this Addendum 1.

End of Addendum No. 1
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S032-09434

SECTION 01100
SUMMARY

PART 1 GENERAL

1.1

1.2

SECTION INCLUDES

A.

B.

F.

G.

Contract description.

Construction Conditions

Contractor's use of site and premises.
Keys

Future work.

Work sequence.

Owner occupancy.

CONTRACT DESCRIPTION

A.

Work of the Project includes the base bid Work consisting of upgrading the 3" floor
HVAC system by providing revisions to the existing air handling unit (AHU-10) located
in the Penthouse equipment room along with demolition of associated ductwork, VAV
boxes, and controls. The new Work associated with the base bid is replacing the
demolished ductwork, VAV boxes and controls with new as shown on the drawings
and as stated in the specifications. An existing relief fan in the Penthouse will be
utilized to work with AHU-10, two new control dampers, new ductwork and a new
louver to relieve excess air pressure when AHU-10 is in economizer mode or as
needed for building pressure relief. New chilled water supply and return taps, pipes,
supports, shut off valves, tees and blind flanges on 2™ floor. New hot water supply
and return taps, pipes, supports, shut off valves, tees and blind flanges on 2™ floor.

Alternate A and Alternate B shall be separate bids for HYAC Work on the second floor
and some plumbing piping on first floor.

Alternate A consists of Work on the west half of the second floor. The Work is
demolition of 2 existing suspended AHU, ductwork, VAV boxes and controls. One
new AHU will replace the two demolished AHU. The new AHU will be provided in a
new mechanical room on the west half of the second floor. New ductwork, VAV boxes
and associated ductwork and piping shall be provided.

Alternate B consists of Work within Alternate A. The Work is demolition of 8 existing
VAV boxes, associated ductwork and controls. Provide a deduct price to leave the 8
VAV boxes in place, the associated ductwork and controls as well. The deduct price
for the 7 new VAV box, and 3 fan powered VAV boxes, associated ductwork and
controls.

Alternate C is the complete deduct of controls for the Base Bid, Alternate A and
Alternate B. Provide a deduct for the cost of the controls of the Base Bid under
Alternate C. Included in Alternate C are the separate deduction costs for Alternate A
controls and Alternate B controls.
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F. Additional hot water supply and return piping and chilled water supply and return
piping is required for Alternate A. This work takes place on the second floor in the
north corridor.

G. The ceiling grid and tiles shall be removed for the entire third floor as part of the base
bid. The existing light fixture shall be reused and must be secured (hung in place)
during Work.

H. The ceiling grid and tiles shall be removed for the entire Alternate A if the alternate is
accepted. The existing light fixture shall be reused and must be secured (hung in
place) during Work. See the electrical plans for additional information.

I. A new ceiling grid and tile ceiling will be installed when the Work above the ceiling is
complete. Typical for Base Bid and Alternate A.

J. Once the new ceiling grid is in place the electrical contractor will clean each light
fixture and provide them in the same location as they were removed from. Typical for
Base Bid and Alternate A.

K. The existing HVAC slot diffusers will be reused. They must be cleaned prior to
installation. Typical for Base Bid and Alternate A.

L. All work on the third floor Base Bid and Alternate A, if accepted, will occur while the
owner is occupying the space. Each week and each day of the week all contractors
shall coordinate their area of Work with the prime contractor who shall coordinate the
areas of Work with the Owner. The prime contractor shall cover all furniture, remove
artwork from walls and turn over to the owner and completely cover all flooring while
working.

M. The contractor shall provide dust barriers from floor or structure above on the floor
they are working on. The entire floor shall be covered until all Work is completed.
Dust barriers shall be rolled up and out of the way each day so occupants and
customers may walk below the dust barrier.

N. All disciplines shall review all other disciplines drawings and specifications to
understand the entire scope of Work for the entire Project.

0. Perform Work of Contract under stipulated sum contract with Owner in accordance
with Conditions of Contract.

P.  Work of Contract is identified in the following sections and on Drawings.

Q. Milwaukee County will furnish the Agreement form for signatures and bonding.
Agreement forms may be reviewed in Architecture, Engineering & Environmental
Services Division, Milwaukee County City Campus, 2711 W. Wells St., 2" Floor,
Milwaukee WI 53208.

R. Owner will award single Prime Contract as follows:
Contract 1 - HVAC Renovations

1.3 CONSTRUCTION CONDITIONS

A. Information pertaining to preliminary investigations appears on Drawings. While data
has been collected with reasonable care, there is no expressed or implied guarantee
that conditions indicated are entirely representative of those actually existing or that
unanticipated developments may not occur.

01100 -2
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B. Contractor, Subcontractor, Erector, or Supplier shall take into account existing and
working conditions relating to execution of their work. Neglect of this requirement shall
not be cause for additional compensation.

C. Hazardous materials may be present within the existing facility. Coordinate removal of
hazardous materials with Owner in compliance with hazardous materials procedures
and regulations. Designated removal of hazardous materials, including asbestos shall
be coordinated with Owner's hazardous material remediation contractor, who will
dispose of materials containing hazardous substances.

14 CONTRACTOR'S USE OF SITE AND PREMISES

A. Limit use of site and premises to allow:
1. Owner occupancy.
2. Work by Others and/or Work by Owner.
3. Use of site and premises by the public and Owner's staff: Owner's normal
operations will continue during construction.

B. Access to Site and Time Restrictions for performing Work: Contractor access shall
generally be Monday through Friday from 5:30 P.M. to 2:00 A.M. Specific Work areas,
access and times will be directed and approved by Owner as designated during the
pre-construction meeting. Work in the Penthouse as part of the Base Bid may take
place during “Normal Business Hours” as long as the owner is not interrupted.

1. If Alternate A is accepted, work in the new mechanical room may take place
during “Normal Business Hours” as long as the owner is not interrupted.

2. The freight elevator may be used for contractor's equipment. Do not interfere with
the normal daily usage for the building customers and employees.

3. The contractor(s) are allowed to park in Lot C. Loading and unloading of
equipment is allowed in the loading dock area during the scheduled time shown in
B. above or with prior approval as scheduled with the building owner.

4. A contractor provided dumpster is allowed near the loading dock area,
coordination of the location shall take place once contract has been awarded.

5. Access to the Building shall be provided by the owner. All contractors must get
access from the owner.

6. Public access to the Marcia P. Coggs Building shall be open during normal
business hours, which will be in operation during construction.

7. Emergency egress from the building shall not be obstructed (by any construction
activities or storage of any construction materials) and open to the public-right-of-
way during the length of construction.

8. Public access to the site shall be open and not be obstructed during the length of
construction. Designated areas will be provided for construction activities and will
be marked prior to the beginning of construction.

9. Designated storage and staging areas will be provided by the owner for
contractors use to store fixtures and diffusers for reinstallation, and for the
contractors equipment and tools.

10. Special Conditions — work with the owner and provide them 72 hours notice if
existing conditions or new work make it necessary for the relocation of occupants.
This will include work that requires an area cleared for more than the normal
contractor second shift of work. Small areas of 500 square feet or less may be
relocated for no more than 3 days of 6:00 AM to 5:30 PM daily owner work time.

11. Contractor shall minimize the amount of dust, dirt and debris that falls from the
removal of the ceiling tiles and ductwork so as to minimize the dust in the air and
clean up requirements on the floor.
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12. The contractor shall be required to cover all the office furniture, desks, tables,
partitions, shelving, and floors with plastic poly sheeting during contractor work
time and remove the poly plastic sheeting before the owner employees begin
work.

13. Verify all surfaces are clear of dirt, dust and debris dalily.

14. Self adhesive carpet plastic may be used to protect the carpeting.

15. For rooms 305 and 307 special considerations are required. Schedule this work
with 72 hours prior notification to owner. All work within this area including all
demolition work and all new work shall be completed in 3 days. Changes to the
architectural looks of this area affect the customers with sensitive needs and may
cause adverse affects. With prior notification work may begin on a Thursday
evening and conclude on Sunday evening meaning that this work will be mainly
performed on the weekend.

16. Notice: Access to the existing hot water risers and existing chilled water risers is
through fire rated shaft walls. Repair the shaft walls to their pre-construction
integrity.

17. Phasing for the work in the Base Bid and Alternate A is eliminated. The owner
shall occupy the entire construction area. There shall be no relocation of
occupants except as noted above in 10.

C. Utility Outages and Shutdown: Owner and Architect/Engineer shall approve all
equipment and utility shutdown a minimum 48 hours before any equipment or utility
shutdown.

D. Provide dust, dirt, and debris control. Remove demolished material from Owner's
property at the end of each day. Remove loose debris or place in covered dumpsters
at end of each workday.

E. Use rubber-tired equipment for transporting materials and equipment on paved
surfaces, on roof and within building. Do not exceed floor and roof load capacities.

F.  When applicable to the project construction, protect existing roofing membrane and
roof with a rigid membrane, keep roof watertight. Do not store equipment or materials
on roof. When roof area work is complete, repair roof damaged by construction.

G. Confine equipment, storage of materials, and operations of workers to limits indicated
and as directed.

H. Owner assumes no responsibility for damage or loss due to storing of materials and
equipment.

I.  Vehicles shall travel at posted speed limits. Keep roads and pavement clean of dirt
and debris. If aprons, pavement and roads are not kept clean, Owner will clean
pavement and charge cost against Contractor's Contract.

J.  Take special care in use of certain types of equipment such as air hammer type or
equipment that make excess noise or interference that may interfere with the Owner's
operation. Obtain approval for equipment causing interference from Owner before use
on project.

K. Delivery and movement of materials and equipment:
1. Move materials and equipment in and out of site as directed by Owner and with
minimum interference with regular use of site.
2. ltis the responsibility of each Contractor and Subcontractor to arrange for
delivery of materials and equipment to place of installation and for removal of
surplus and debris.
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L. Coordinate and cooperate with Owner. Schedule work with Owner at pre-arranged
times. In some areas, Owner will require advance notice; verify these areas with
Owner.

M. Enforce among workers directly or indirectly employed on project to respect privacy,
refrain from use of foul or abusive language, etc., and follow other rules which Owner
may stipulate for conduct of workers.

N. Identifying Badges: Contractors, Subcontractors, and their employees shall wear
identifying badges when on project site and within building as directed and approved
by Owner. Contractor and Subcontractors shall provide or use Owner provided
badges as directed by Owner. Badge requirements including the size, description, and
information shall be as approved by Owner.

O. Contractors and their employees shall check in and out daily with Owner and as
requested. Always secure, guard and account for materials, equipment, tools, etc.
Report missing materials, equipment, tools, etc., to Owner immediately. Failure to
abide by Owner's regulations will be cause for dismissal.

1.5 KEYS

A. No keys will be issued to contractors. Contact building superintendent for access to
work areas within buildings.

B. At Owner’s option some locations may require a $100 refundable Key Deposit per set
of keys for access to some Work areas. If keys are not returned, Contractor shall pay
cost of re-keying locks affected by loss. Key Deposit will be returned when keys are
returned upon completion of work order. Owner will not pay Key Deposits or
forfeitures. Full retainage will not be released until keys have been returned.

1.6 FUTURE WORK
A. Alternate A is considered future work if not accepted by the owner,
1.7 WORK SEQUENCE

A. Construct Work to accommodate Owner's occupancy requirements during
construction period, coordinate construction schedule and operations with Owner and
Architect/Engineer. See above information and mechanical drawings for sequencing
of Work

1.8 OWNER OCCUPANCY

A. Owner will occupy the site during the period of construction. Daily work start times
shall be arranged and approved by Owner's on site staff. On site work shall occur as
indicated and approved by Owner and Architect/Engineer.

B. The entire building shall remain fully operational during Work of the project.
I. Contractor shall provide coordination and scheduling of Work that may cause
interruptions.
2. Schedule access in required restricted areas in advance of Work schedule. Work
rendering facilities interruptions shall be minimized and scheduled in advance of
work date(s) with Owner's approval.

C. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations.
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D. Schedule the Work to accommodate occupancy requirements with approval of Owner.

E. Use adequate protection, such as temporary enclosures, controls, and security etc.,
so that the intended use of the existing facilities may continue during construction.

F. Adhere to Owner's policy and safety and security regulations when performing work
on or within existing facilities.

G. When work is performed in Owner occupied areas, these areas shall be left in clean,
dust and dirt-free condition, including removal of tools, material, and equipment at the
end of each work day.

1. Keep public areas clean. If public areas are not kept clean, Owner will clean
these areas and deduct cost from Contract.
PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION
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